Below is a comparison of the estimated total project costs for the proposed pre-fabricated bridge and a
similar wooden replacement.

Pre-Fab Bridge | Wood Alternative Delta
Soft Costs
Environmental S - 1S 50,000.00 | $ 50,000.00
Structural Engineering S - 1S 20,000.00 | $ 20,000.00
Design S 35,000.00 | $ 50,000.00 | $ 15,000.00
Building Plan Check S - S 10,000.00 | S 10,000.00
Construction Inspection S 40,000.00 | S 80,000.00 [ $ 40,000.00
Engineering Construction Support | $ - 1S 5,000.00 | S 5,000.00
Construction Costs
Mobilization S 13,000.00 | S 13,000.00 | $ -
Remove Existing Bridge S 26,000.00 | S 26,000.00 | S -
Minor Concrete S 20,670.00 | S 15,000.00 | $ (5,670.00)
Bridge S 75,000.00 | $ 75,000.00 | S -
Abutments/Piers S 39,000.00 | S 39,000.00 | S -
Environmental Mitigation S - 1S 20,000.00 | $ 20,000.00
Total Project Cost S 248,670.00 | $ 403,000.00 | $ 154,330.00




